


[bookmark: _GoBack]CHANGE TO CONTRACT NOTICE (CHANGE NOTICE)

2.1. General information  
Information about previous notices:
Contract Notice Title: “Renovation of the House of Culture in Gradoshortsi village, Vasilevo municipality”,  Location   Minicipality of Vasilevo, South-East Region, Republic of North Macedonia

Contract Notice Reference Number (procedure identifier): BGMK0200030 – 02  
[bookmark: OLE_LINK3]10. Change 
Main reason for change: 
Modification of original information submitted by the contracting authority. 
Description:  The originally published Bill of Quantities (BoQ) under Volume 4.2.3 — Breakdown of the Lump-Sum Price was based on an outdated version prepared during the early project planning phase. During the negotiation process prior to signing the implementation contract, certain technical adjustments and clarifications were introduced into the BoQ by the designer, including updated quantities and descriptions of specific items.
Due to an oversight, the updated version of the BoQ was not incorporated in the published tender dossier. This corrigendum aims to correct this error and ensure that the financial offer template corresponds to the final technical version approved before contract signature.
The following changes are reflected in the updated BoQ:
 * In section 0 — PREPARATORY WORK, a new item is added:
“0.6. Delivery to landfill up to 50 km.”

* In section 12 — INSULATION WORKS, the item:
“12.1. Installation of thermal insulation from phenol, mineral wool in roof construction” is corrected to reflect zero quantity, as per final design.

* In section 5 — LOCKSMITH WORKS, the item:
“5.1. Procurement and installation of a metal fence for terraces and an entrance ladder, on top of a fence wall along with miniaturization and painting” is corrected with reduced quantities.

* In section 5 - LOCKSMITH WORKS, the item:
“5.2. Procurement and installation of external aluminium carpentry, five-chamber profiles glazed with thermopan glass 4+12+4mm, complete with all the necessary hardware“ is modified to replace measurement by linear meter with a precise number and dimensions of windows.

* In section 10 — CARPENTRY WORKS, the item:
“10.1. Manufacturing and installation of wooden doors with cases and double-spared wings, veneered with final staining and varnishing” is corrected to express the quantity as number of doors with dimensions, instead of square meters.
These corrections are now reflected in the revised Volume 4.2.3 — Breakdown of the Lump-Sum Price in VOLUME 4.2 - FINANCIAL OFFER TEMPLATES, which replaces the previously published version.

10.1. Text to be corrected in the original notice
Section No.  0 — PREPARATORY WORK
Instead of: No entry for item 0.6 in section 0 – Preparatory Work
Read: 0.6. Delivery to landfill up to 50 km – Quantity: 160 – Unit: m³

Section No. 12 — INSULATION WORKS 
Instead of: 12.1. Installation of thermal insulation from phenol, mineral wool in roof construction – Quantity: 300 m² 
Read: 12.1. Installation of thermal insulation from phenol, mineral wool in roof construction – Quantity: 0 m²

Section No. 5 — LOCKSMITH WORKS 
Instead of: 5.1. Procurement and installation of a metal fence for terraces and an entrance ladder, on top of a fence wall along with miniaturization and painting - Quantity: 260 m1
Read: 5.1. Procurement and installation of a metal fence for terraces and an entrance ladder, on top of a fence wall along with miniaturization and painting - Quantity: 7.75 m1 

Section No. 5 — LOCKSMITH WORKS
Instead of: 5.2. Procurement and installation of external aluminium carpentry, five-chamber profiles glazed with thermopan glass 4+12+4mm, complete with all the necessary hardware – Unit: m2  - Quantity: 70 m2 
Read: Instead of: 5.2. Procurement and installation of external aluminium carpentry, five-chamber profiles glazed with thermopan glass 4+12+4mm, complete with all the necessary hardware – Unit: pieces
240/280 - Quantity: 1
180/220 - Quantity:2
320/140 - Quantity:8
150/150 - Quantity:1

Section No. 10 — CARPENTRY WORKS 
Instead of: 10.1. Manufacturing and installation of wooden doors with cases and double-spared wings, veneered with final staining and varnishing – Unit: m² – Quantity:16
Read: Instead of: 10.1. Manufacturing and installation of wooden doors with cases and double-spared wings, veneered with final staining and varnishing - Unit: pieces
70/210 - Quantity:2
80/210 - Quantity:3
90/210 - Quantity:4

[bookmark: _Toc42488071]All other terms and conditions of the contract notice remain unchanged. The above alterations and/or corrections to the contract notice are integral part of the contract notice.
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